INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA00714652898268Q
Certificate Issued Date	:	21-Feb-2018 03:00 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA4/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08507118736583590
Purchased by	:	SURAKSHA ELECTRICALS
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BYTARAYANAPURA PROJECT DIVISION
Second Party	:	SURAKSHA ELECTRICALS
Stamp Duty Paid By	:	SURAKSHA ELECTRICALS
Stamp Duty Amount(Rs.)	:	300 (Three Hundred only)

SOUHARDA CREDIT CO-OPERATIVE LIMITED ★ THE PRANAVA
Reg. No. AR-44/RGN/09 /2500/2014-15
Yelahanka New Town

Please write or type below this line

Agreement

BBMP/EE(Project)/AGG/127/2017-18 Dated: 5/3/2018

This agreement, made on the 5th March - 2018, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri.A.N.Madhusudhan(Prop Surakasha Electricals)#107, 2nd B Main road, Yelahanka New Town,Bangalore-560064.** (hereinafter called "the Contractor") of the other part.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent

Whereas the BBMP is desirous that the Contractor execute the work of **"Providing LED Street light and timers in main roads of Sector B in Ward No.04** Tender Notification No BBMP/YNK/EE (Project)/TEND/25/2017-18 Dated: 02-02-2018 and BBMP/2017-18/EL/WORK_INDENT**28635** (hereinafter called "the Works") and the BBMP has accepted the Tender by the Contractor as per approval of the Chief Engineer, Yelahanka Zone, BBMP Bangalore Dated:26-02-2018 for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs.26,24,934.90/- (Rupees Twenty Six Lakhs Twenty Four Thousand Nine Hundred Thirty Four & Ninety Paise only)** which works out **(+)5.00% above** as per CSR 2014-15 issue rates. **and the Contractor has Submitted Security Deposit amounting to Rs.1,00,000/-**, vide Bank Guarantee No.**H09GPGE180620008 Dated: 03-03-2018** Obtained from **Canara Bank, Yelahanka Satellite Town Branch**, Bangalore. The completion of the said Project is **06 months** including monsoon. The defect liability period for the above work is 12 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
   - I. Letter of Acceptance;
   - II. Notice to proceed with the works;
   - III. Contractor's Tender;
   - IV. Contract Data;
   - V. Conditions of contract (including Special Conditions of Contract);
   - VI. Specifications;
   - VII. Drawings;
   - VIII. Bill of Quantities; and
   - IX. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor.

Binding Signature of Employer.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Witnesses:-

1)

2)